



AD PRO
COMMUNICATIONS LTD.

STRATEGIC PLAN AND COMMERCIAL PROPOSAL / RESPONSE TO REQUEST FOR PROPOSAL

Marketing activation, outdoor media and **government liaison**, for Uber Bangladesh.

The strategic plan, the full rate book and the compliance position in one document. One partner for media sourcing, permissions, production, installation, maintenance and reporting, across the ten Bangladeshi cities where AD PRO already owns screens, on permissions we hold ourselves.

00 THE ANSWER

IN ONE PAGE

Most agencies would have to go and rent what Uber is asking for. We already own it.

AD PRO owns and operates fifty-eight digital LED screens across the ten cities named in this RFP, runs its own printing, fabrication and installation, and files its own permissions with the city corporations, RAJUK, DMTCL, the Railway, Civil Aviation and the police. That single fact answers the two criteria this RFP weights most heavily, and it is why our commercial proposal can do something a reseller's cannot.

Zero markup, and on our own screens, zero pass-through

Third-party media, government fees and production are billed at documented actuals with no markup and no handling fee. On the fifty-eight screens we own there is no third party to pass through at all. Uber pays the operator's rate because we are the operator.

Nothing goes up without two approvals

Uber's written approval and the external permission, both on file, before a single fixing is drilled. Every installation is handed over with its permission pack.

We already advertise for the authorities

The Ministry of Finance, the Ministry of Planning, Bangladesh Army, Bangladesh Air Force, Ansar & VDP, DGHS and the Department of Fisheries are existing AD PRO clients. Permission work is not a department we would be building for Uber.

No retainer, no account-management fee

The dedicated team, the permissions desk and all reporting are carried in our margin on work delivered. Uber pays for media and production, not for the privilege of being a client.

Proof of display inside 24 hours

Dated, geo-referenced photographs of every site, plus the played-spot log for digital, delivered within a day of going live.

Uber's paper, accepted as it stands

NET60 accepted. Purchase-order discipline accepted. The MSA and SOW template is accepted without redlines, and the MNDA is returned with this submission.

This document answers Part 4 (company portfolio and required information) and Part 5 (commercial proposal) of Uber Bangladesh's Request for Proposal for a Marketing Activation, Outdoor Media and Government Liaison vendor. Section numbers below map to the RFP's own.

58

LED SCREENS
OWNED AND
OPERATED

10

CITIES WITH AD
PRO SCREENS

0%

MARKUP ON EVERY
PASS-THROUGH
TAKA

24_{hr}

PROOF OF DISPLAY
AFTER INSTALL

NET60

PAYMENT TERMS
ACCEPTED

4.1 COMPANY PROFILE



An advertising company that also happens to be a manufacturer.

Ad Pro Communications Ltd. is a Bangladeshi out-of-home advertising company incorporated in Dhaka on 31 October 2019. We plan, own, build, install and report outdoor media. The distinction that matters for this RFP is that we are not an intermediary: the screens are ours, the printing presses and fabrication shop are

ours, the installation crews are on our payroll, and the permission files are opened in our name.


Our mission is to keep clients competitive with marketing that is proven rather than fashionable. **Our vision** is to raise the standard of outdoor advertising in Bangladesh, which begins with never installing anything that is not fully permitted.

Legal name	Ad Pro Communications Ltd.
Entity type	Private company limited by shares
Incorporated	31 October 2019, Registrar of Joint Stock Companies & Firms, Dhaka
Registration no.	C-156601/2019
Trade licence	TRAD/DSCC/312741/2019, Dhaka South City Corporation (FY 2025–26)
Managing Director	A. H. Al-Maruf Sunny
Nature of business	Advertising agency, marketing, event management, import and export
Registered office	37/2 Purana Paltan (9th floor), Fayanz Apartment, Dhaka 1000
Operating office	House #99 (1st floor), Road #10/2, Block D, Niketon, Gulshan 1, Dhaka 1212
Group	Eight companies covering LED, static, transit, logistics, trade services and OOH marketplaces

Certificate of Incorporation and Trade Licence are enclosed as Annexure A. TIN, BIN and VAT registration certificates are available on request and will be furnished with the signed agreement.

4.2 OFFICES AND COVERAGE

Ten cities, and a screen in every one of them.



Head office and studio in Gulshan, Dhaka; registered office in Purana Paltan. Field operations run from Dhaka with resident crews and contracted riggers in each divisional city, which is what keeps a replacement inside the same working day rather than the same week.

Dot area is proportional to the number of AD PRO screens in that city, read from the same inventory that prices them at 5.2. Boundary: Natural Earth 1:10m, public domain.

4.4 GOVERNMENT LIAISON AND PERMISSIONS



The part of this contract that goes wrong is the part we do in-house.

Unauthorised branding in Bangladesh is not a paperwork problem. It is a removal, a fine, a photograph of a competitor's hoarding where yours used to be, and a conversation with a city corporation that then remembers your brand. That is the risk this RFP is really buying against, and it is the reason permission capability is weighted more heavily here than execution or price.

AD PRO does not subcontract this. We maintain a standing liaison desk that files in our own name, because every one of our fifty-eight sites is held under permissions we obtained and renew ourselves. The same desk, the same people and the same relationships would carry Uber's filings.

Authorities we file with

AUTHORITY	WHAT IT GOVERNS	TYPICAL LEAD TIME
Dhaka North & South City Corporations	Billboards, megasigns, wall branding, kiosks and road-furniture branding inside Dhaka	2–4 weeks
City corporations and municipalities, nine other cities	The same categories outside Dhaka	2–5 weeks

AUTHORITY	WHAT IT GOVERNS	TYPICAL LEAD TIME
RAJUK	Structural consent for gantries, unipoles and building-façade installations	3–6 weeks
DMTCL	Metro rail coach and station branding; all artwork subject to DMTCL content approval	3–5 weeks
Bangladesh Railway	Station and train branding, station-entry screens	3–5 weeks
Civil Aviation Authority / airport operators	Airport terminal and approach-road branding	4–6 weeks
Traffic police and highway authorities	Road-median, signal and police-box branding; installation road-closure clearance	1–2 weeks
Property owners and building committees	Rooftop, façade and indoor sites	1–3 weeks
BIWTA / terminal authorities	Launch terminal and river-route branding	3–5 weeks


Lead times are the working range we plan against and are confirmed site by site at survey. Where Uber's campaign date will not accommodate a filing, we say so before the site is proposed rather than after it is booked.

The evidence pack


Before any installation, Uber receives a single PDF per site containing: the written permission, licence or NOC with its reference number and validity; the media-owner or property-owner agreement; the approved artwork proof against Uber's brand guidelines; the site survey photograph with dimensions; and the government or authority fee receipt at face value. No fixing is drilled until Uber has that pack and has said yes in writing.

Proof that we already do this work

The Ministry of Finance, the Ministry of Planning, the Bangladesh Army, the Bangladesh Air Force, Bangladesh Ansar & VDP, the Directorate General of Health Services, the Department of Fisheries and the Deputy Commissioner's Office, Manikganj are existing AD PRO clients. Advertising for the public sector means being audited by it. References available on request.



4.3 OWNED INVENTORY




Fifty-eight screens, in the places the country actually stops.

The network is planned around traffic, not around what happens to be vacant. A screen read for forty seconds in stopped traffic is worth more than one glimpsed at speed, which is why the sites sit at junctions. Every screen below is owned and operated by AD PRO; the rate is the operator's rate.

CITY	SCREENS	SCREEN AREA	ON AIR	PITCH
Dhaka	34	62–800 sq ft	09am-10pm onward	P5
Chattogram	2	96–375 sq ft	2:00pm-3:00pm onward	P5
Sylhet	8	150–150 sq ft	10am-10pm	P5
Cox's Bazar	3	187–260 sq ft	10am-10pm onward	P5
Rajshahi	2	48–160 sq ft	10am-10pm	P5
Narayanganj	1	160–160 sq ft	10am-10pm	P5
Bogura	1	144–144 sq ft	9.00am-10.00pm	P5
Cumilla	1	112–112 sq ft	5pm-9pm	P5
Rangpur	1	187–187 sq ft	10.00am-10.00pm	P5
Total owned and operated	53	All 1920×1080, MP4, minimum 60 minutes per day		

Of the fifty-eight owned sites, 51 carry a published minute rate. The other 7 (6 in Dhaka, 1 in Feni) are surveyed and quoted on request within 24 hours of brief. A further 2 screens commissioned since this inventory was published are priced in the current rate card and are included in the 53 listed at 5.2.



4.5 EXECUTION CAPABILITY



Everything in the scope of work, under one supplier.

Forty-seven services delivered directly. Nothing in Part 2 of the RFP sits outside this list, and nothing on this list is brokered to an agency that then brokers it again.

OOH, LARGE FORMAT		TRANSIT MEDIA		STREET FURNITURE AND AMBIENT		ON-GROUND ACTIVATION		VENUE AND RETAIL	
01	Static billboards	09	Metro rail, interior and station	17	Bus and queue shelters	24	Kiosks	33	Mall and retail media
02	LED and digital billboards	10	Bus branding and full wraps	18	Lamp-post and light-pole branding	25	Booths	34	Cinema advertising
03	Megasigns	11	Vehicle sticker branding	19	Road dividers and railings	26	Canopies and gazebos	35	Petrol and CNG station branding
04	Wallscapes and façade branding	12	Vehicle-topper and mobile LED vans	20	Traffic police box branding	27	Roadshows	36	Sports venue branding
05	Unipoles	13	Railway station and train branding	21	Wall painting and murals	28	Mall activations	37	Residential and corporate building branding
06	Gantries	14	Airport advertising	22	Sticker and vinyl branding	29	Campus activations		
07	Foot-overbridge branding	15	River and launch terminal	23	Banners and signage	30	Corporate park activations		
08	Road median and mini-pole LED	16	CNG and rickshaw branding			31	Driver-partner activations		
						32	Balloons and inflatables		

CORE SUPPORT SERVICES

- 38 Government liaison and permissions
- 39 NOC and licensing management
- 40 Media sourcing and rate negotiation
- 41 Production, printing and fabrication
- 42 Installation and rigging
- 43 Maintenance and replacement
- 44 Removal and site restoration
- 45 Monitoring and proof-of-display reporting
- 46 Account management
- 47 Logistics, manpower and storage

Arranged on request, by location

Bridge branding · megasigns · glass branding · mid-island sites · canopies · foot-overbridges · boat branding · shopping-mall branding · station branding · airport branding. These are sourced and quoted against a named location and date rather than held as standing inventory, and are offered here as secondary capability so that Uber has one supplier for them too.

4.7 THE TEAM

One point of contact, and the people behind them named.

ROLE	RESPONSIBILITY TO UBER	RESPONSE STANDARD
Account Director Single point of contact	Owns the Uber relationship end to end: briefs, plans, approvals, escalation and the closure report. Attends Uber's review cadence.	Acknowledgement same working day; written plan inside one working day
Permissions & Liaison Lead	Files with every authority in the table above, holds the licence register, tracks validity and renewal, assembles the evidence pack per site.	Filing opened within 48 hours of site approval
Production Manager	Artwork pre-flight against Uber brand guidelines, printing, fabrication, quality check before dispatch.	Proof to Uber within 48 hours of final artwork
Installation Supervisor	Site crews and riggers, safety method statement, road-closure clearance, handover photographs.	Installation inside the agreed campaign window
Field Executives , divisional	Resident coverage in Chattogram, Sylhet, Rajshahi, Cox's Bazar, Rangpur, Bogura, Cumilla, Narayanganj and Feni. Routine site checks and fault reporting.	Site attended inside 24 hours of a fault being raised
Monitoring & Reporting	Proof of display, played-spot logs for digital, monthly campaign reporting and cost reconciliation.	Proof of display inside 24 hours of go-live
Accounts	Purchase-order matching, invoicing against Uber POs, supporting third-party receipts.	Invoice with full supporting pack

Named individuals and CVs for the assigned team will be provided on award. Uber's Operations Manager, Bangladesh has a direct line to the Account Director and to the Managing Director for escalation.

4.6 PORTFOLIO AND REFERENCES

Brands that have trusted us with a junction.

Telecom, banking, FMCG, automotive, pharmaceutical, government and development. The marks below are Bangladesh campaigns we can evidence and reference.

4.6B CASE STUDIES

Three that show the parts of this contract that are hard.

01 Public-sector campaign under audit, Ministry of Finance

A government client means every site, every fee and every receipt is examined after the fact. Delivered with a complete permission and expenditure file per site. This is the same discipline Part 3 of this RFP asks for, on a client that enforces it.

02 Multi-city simultaneous launch, national FMCG

One creative, live on the same day across Dhaka, Chattogram, Sylhet, Rajshahi and Cox's Bazar. Nine separate permitting authorities, one campaign date. Coordinated by the same liaison desk proposed here.

03 Transit and regulated-space branding, metro and rail

Metro rail coach branding under DMTCL's content rules and railway station entry-gate screens, where artwork approval and content restrictions sit with the authority rather than the client.

Client names, campaign photographs and referee contacts for each are available on request, subject to the confidentiality we owe those clients, the same confidentiality Uber is entitled to from us.

4.8 HOW A CAMPAIGN RUNS

From brief to closure report, with a gate Uber controls.

01 Brief and site survey

Uber gives the city, the dates and the objective. We survey candidate sites and return photographs, exact dimensions, facing, traffic context and the permitting authority for each.

02 Permission filing

Filed in AD PRO's name within 48 hours of site approval. Government and authority fees are quoted at face value with the receipt to follow.

03 Uber's written approval, the gate

Uber approves the site, the artwork and the cost in writing. Nothing is produced or installed before this, and nothing is installed before the external permission is also in hand. Both are held on file.

04 Production

Printing, fabrication and pre-flight against Uber's brand guidelines in our own facility. Proof to Uber within 48 hours of final artwork.

05 Installation

Our crews, our safety method statement, road clearance where needed. Installed inside the agreed campaign window.

06 Proof of display within 24 hours

Dated, geo-referenced photographs of every site; played-spot logs for digital screens.

07 Monitoring and maintenance

Routine checks by the divisional executive. Damaged, incorrect or non-functioning material attended within 24 hours and replaced at our cost where the fault is ours.

08 Removal, restoration and closure

Branding removed and the site restored at campaign end. Closure report with photographs, permission documents and full cost reconciliation against every purchase order.

3 COMMITMENT AGAINST UBER'S KPIS

Every KPI in Part 3, answered in Uber's own words.

UBER'S KPI	AD PRO'S COMMITMENT
✓ 100% of installations supported by valid permissions and approvals	Contractual. Every site handed over with its permission pack; a licence register with validity and renewal dates is shared with Uber monthly.
✓ No unauthorized branding or installation	Two-key rule: Uber's written approval and the external permission, both on file, before any fixing. No exceptions, including for date pressure.
✓ Completion of installation within agreed campaign timelines	Committed at booking, after the permitting lead time has been confirmed at survey, so the date we agree is a date the authority can meet.
✓ Full compliance with approved artwork, dimensions and locations	Pre-flight against Uber's brand guidelines before print; dimensional check against the survey before dispatch; handover photograph against the approved proof.
✓ Proof of installation or display shared within 24 hours of completion	Dated, geo-referenced site photographs plus played-spot logs for digital, within 24 hours.
✓ Timely replacement of damaged, incorrect or non-functioning materials	Attended within 24 hours of the fault being raised or detected. Replaced at AD PRO's cost where the fault is ours, with no charge to Uber.
✓ Transparent sharing of government fees, media-owner charges and third-party costs, billed as pass-through actuals at zero markup	Accepted in full. Every third-party cost billed at the documented actual, supported by the quotation, invoice or official receipt. No markup, no handling fee, no commission. See the declaration in 5.8.
✓ Regular status updates during active campaigns	Weekly written status during any active campaign; immediate notification of any risk to a permission, a date or a site.
✓ Zero penalties or removals caused by vendor negligence or non-compliance	Accepted. Any penalty, fine or removal cost arising from AD PRO's negligence or non-compliance is borne by AD PRO, not passed to Uber.
✓ Complete campaign closure report with photographs, cost reconciliation and supporting documents	Issued within 10 working days of campaign end, reconciled line by line against every Uber purchase order.

5.1 COMMERCIAL PROPOSAL



The operator's rate, and nothing added to anyone else's.

All figures are in **BDT and exclusive of VAT and all taxes**, as Part 5 requires. Taxes are shown separately at 5.9.

The rates on the following pages divide into two kinds, and the difference is the whole of our commercial argument. **Media we own**, the fifty-eight LED screens, is quoted at the operator's rate, because there is no third party in the chain to pass anything through. **Everything else**,

meaning third-party media, government fees and materials bought in, is billed to Uber at the documented actual with no markup whatsoever.

There is **no annual retainer and no account-management fee**. The dedicated team, the permissions desk and all reporting described in this document are carried in our margin on work delivered.

5.2 DIGITAL LED, OWNED NETWORK

Rate card: the owned network, sold by the minute per day.

Minimum booking 60 minutes per day per screen. On-air 9am–11pm depending on site. Rates are per minute, per day, per screen, exclusive of VAT and taxes. Sites without a published rate are surveyed and quoted on request.

DHAKA · 34 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Gulshan Circle-1, Upper	W-30' x H-20'	P5	9am-11pm	150
Gulshan Circle-1 Mid Island	W-20' x H-10'	P5	9am-8pm	160
Gulshan Circle-1 Mid Island	W-20' x H-10'	P5	9am-11pm	140
Gulshan Circle-2 (West Side) Barun Bhaban	W-30' x H-15'	P6	9am-11pm	170
Gulshan Circle-2 (East Side) Rob Super Market	W-40' x H-20'	P6	9am-11pm	180
Gulshan Circle-2 (North side) Lower Screen	W-28' x H-15'	P6	8am-11pm	150
Gulshan	W-22' x H-11'	P5		140
Gulshan Circle-2 (East Side) (Amanullah Trade Center)	W-32' x H-14'	P6	10am-11pm	200
Banani Chairmanbari U-Loop	W-17' x H-12'	P5	8am-7pm	150
Police Plaza (South Side)	W-20' x H-30'	P10	8am-7pm	170
Police Plaza (Gulshan-1 Facing)	W-20' x H-30'	P10	8am-12pm	200
Police Plaza, Front Side	W-10' x H-13'	P5	9am-7pm	100
Police Plaza, Front Side	W-10' x H-13'	P5	9am-7pm	100
Police Plaza Entry Gate (South side)	W-6.5' x H-9.5'	P3	12:00pm-4:00pm	50
Police Plaza Entry Gate (North side)	W-6.5' x H-9.5'	P3	9am-7pm	50
Police Plaza Shooting club Fazle Rabbi Park	W-22' x H-12'	P5		120
Akij House, GMG Circle, Gulshan-Tejgaon Road, Dhaka	W-11' x H-07'	P5	8am-7pm	130
Airport Entrance (Banani Facing)	W-25' x H-12.5'	P6	9am-9pm	160
Bijoy Saroni Mor	W-22' x H-11.5'	P5	9am-10pm	160
Manik Mia Avenue Aarong Signal	W-40' x H-20'	P6	10am-10pm	175
Khamar Bari Moor	W-13' x H-8'	P5	9am-10pm	130

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Dhanmondi – 27, Opposite of Rapa Plaza	W-23' x H-12.5'	P6	8am-11pm	140
Dhanmondi – 27, Mid Island Opposite of Rapa Plaza	W-10' x H-13'	P6	8am-11pm	130
Dhanmondi-2	W-18' x H-11'	P6	9am-10pm	170
Dahnmondi 02 No. Road (Zigatola)	W-20' x H-10'	P5	8am-7pm	140
Green Road Crossing, U-turn	W-22' x H-12.5'	P4	9am-11pm	130
Bashundhara City Indoor	W-19' x H-16'	P6	10am-10pm	180
Karwan Bazar	W-22' x H-12.5'	P6	10am-10pm	140
Mohakhali Rail Crossing	W-13' x H-8'	P5	09am-10pm	120
SKS Tower, Exit Gate, Mohakhali	W-14' x H-20'	P5	10am-7pm	80
SKS Tower, Entrance, Mohakhali	W-11' x H-17'	P5	10am-07pm	80
Kamlapur Railway Station (Entry Gate)	W-18' x H-12'	P4	7am-7pm	120
Airport Railway Station (Entry Gate)	W-15' x H-8'	P5	7am-7pm	100
Shohortoli Railway Station, Chittagong (Entry Gate)	W-15' x H-10'	P5	7am-7pm	120

CHATTOGRAM · 2 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Golpahar Moor	W-25' x H-15'	P6	2:00pm-3:00pm	100
Agrabad Circle, Chittagong	W-12' x H-8'	P5	8am-11pm	120

SYLHET · 8 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Sylhet, Bondor Bazar	W-15' x H-10'	P6	10am-10pm	90
Sylhet, Uposohor	W-15' x H-10'	P6	10am-10pm	90
Sylhet, Nairpul Point	W-15' x H-10'	P6	10am-10pm	90
Sylhet, Chowkideki Point	W-15' x H-10'	P6	10am-10pm	90
Sylhet Rikabi Bazar	W-15' x H-10'	P6	10am-10pm	90
Sylhet Jitu Miah Point	W-15' x H-10'	P6	10am-10pm	90
Sylhet, Surma Point	W-15' x H-10'	P6	10am-10pm	90
Sylhet, Tilaghar Point	W-15' x H-10'	P6	10am-10pm	90

COX'S BAZAR · 3 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Sughondha Circle, Cox's Bazar	W-17' x H-11'	P6	10am-10pm	130
Sughondha Point, Cox's Bazar	W-17' x H-11'	P6	10am-10pm	130
Dolphin Moor, Cox's Bazar	W-20' x H-13'	P5	6am-10pm	130

RAJSHAHI · 2 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Rajshahi, Shaheb Bazar 2 Screens (Both Side)	W-16' x H-10'	P5	10am-10pm	120

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Rajshahi, New Market	W-8' x H-6'	P6	10am-10pm	70

NARAYANGANJ · 1 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Narayanganj	W-16' x H-10'	P5	10am-10pm	100

BOGURA · 1 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Police Plaza, Bogura	W-16' x H-9'	P6	9.00am-10.00pm	100

CUMILLA · 1 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Kandirpar, Cumilla	W-8' x H-14'	P4	5pm-9pm	80

RANGPUR · 1 SCREENS

SITE	DIMENSION	PITCH	ON AIR	BDT / MIN / DAY
Shapla Mor, Rangpur	W-17' x H-11'	P6	10.00am-10.00pm	100

5.3 TRANSIT AND MOBILE MEDIA

Metro rail, LED vans and human LED.

Metro rail coach branding

PACKAGE	3 MONTHS	6 MONTHS	12 MONTHS
3 coaches in 3 different trains	3,700,000	7,080,000	12,420,000
6 coaches in 6 different trains	7,280,000	12,864,000	22,536,000
12 coaches in 12 different trains	11,568,000	21,062,400	36,777,600
24 coaches in 24 different trains	19,088,800	34,659,840	59,084,160

Sticker branding inside Metro Rail coaches. ~180 sq ft of printable area per coach; all artwork subject to DMTCL approval. Creative changes require 90 days' notice, maximum four in a year. Use of the DMTCL name in creative is not permitted.

LED-covered van

ITEM	BDT
LED-covered van, per day (outside Dhaka)	100,000
Four-side pickup branding, LED basement, one-off	100,000
Pickup rent for fixing and unfixing branding, two days	50,000

One-ton pickup, P5 outdoor LED module H-6ft x W-8ft with sound box, 8 hours on air per day, 60km coverage per day. Inside-Dhaka routing quoted on the same basis against a named route.

Human LED display

ITEM	BDT
Human LED display, per day, 5 units	35,000

Outdoor human LED display inside Dhaka, W-11in x H-18in, 5 units, transport included.

5.4 STATIC AND STREET FURNITURE

Foot over bridges and metro rail pillars.

Two networks Uber can hold for a year at a fixed cost. Both sit on structures the public crosses on foot, at the speed a message is actually read.

Foot over bridge branding, Dhaka

BRIDGE	SIZE	SQ FT	BDT / YEAR
Azampur,Uttara (Both Side)	30' x 5' x 2	300	1,800,000
Bangla College, Mirpur-1 (Both Side)	30' x 5' x 2	300	1,500,000
In Front of Dhaka International	30' x 5' x 2	300	1,800,000
Japan Garden City,	30' x 5' x 2	300	1,400,000
Kazipara, Mirpur (Both Side)	30' x 5' x 2	300	1,400,000
Kuril Bishwaroad (Both Side)	30' x 5' x 2	300	1,800,000
Merul Badda, Aftabnagar (Both Side)	30' x 5' x 2	300	2,000,000
Mirpur-10 Circle (6 Side)	30' x 5' x 6	900	1,500,000
Mirpur-1 Circle (4 Side)	30' x 5' x 4	600	1,500,000
Mohammadpur Link Road (Both Side)	30' x 5' x 2	300	1,400,000
Nam Garden, Mirpur 13 (Both Side)	30' x 5' x 2	300	1,400,000
Notun Bazar (Coca-Cola) (Both Side)	30' x 5' x 2	300	1,800,000
Police Smrity College, Mirpur-14 (Both Side)	30' x 5' x 2	300	1,300,000
Uttara, Rajjokkhi (Both Side)	30' x 5' x 2	300	1,800,000
Rajnigandha Market, Kochukhet (Both Side)	30' x 5' x 2	300	1,200,000
Shyamoli Shishu Mela (Facing: Agargaon)	20' x 5' x 1	100	700,000
Sony Cinema Hall Mirpur-1 (Both Side)	30' x 5' x 2	300	1,400,000
Tejturi Bazar, Karwan Bazar (Both Side)	30' x 5' x 2	300	1,400,000

18 bridges, each held for twelve months. Rates exclude VAT and taxes. Artwork approved 48 hours before display; payment 50 per cent on work order, the balance in stages through the campaign.

Metro rail pillar light boxes

Shahbagh Moor to Purana Paltan Moor. 67 metro pillars (523-593), two digital light boxes to a pillar, each 5' x 12'. The route runs past Dhaka University, Doyel Chattar, the High Court, the Press Club and the Secretariat.

ITEM	UNITS	BDT / YEAR EACH	BDT / YEAR
Digital light boxes, 5' x 12'	134	150,000	20,100,000

ITEM	UNITS	BDT / YEAR EACH	BDT / YEAR
VAT at 15 per cent			3,015,000
Total, twelve months			23,115,000

The only rate in this response quoted inclusive of VAT, because the source quotation is. Payment 60 per cent on work order, the balance in stages.

5.5 AIRPORT ADVERTISING

Domestic Arrival, Hazrat Shahjalal International.

SITE	SIZE	ON AIR	BDT / YEAR
Hazrat Shahjalal International Airport, Domestic Arrival Luggage belt area, on the wall inside the arrival hall	W-7' x H-5'	7am to 11pm	2,200,000

Airport branding sits under the Civil Aviation Authority and the terminal operator, so the permission lead time in 4.4 applies before installation. Rate excludes VAT and taxes.

5.6 LED SUPPLY AND INSTALLATION

A screen of Uber's own, on Uber's own premises.

Where a location is Uber's rather than rented, the screen can be bought outright instead of booked by the minute. AD PRO manufactures, installs and warrants it.

ITEM	UNIT	RATE (BDT)
P5 outdoor LED screen, fitting and fixing with transport	per sq ft	10,500
Installation charge	per screen	100,000
Pillar and foundation	per screen	100,000
Worked example, 8ft x 12ft, 96 sq ft		1,208,000

Supply and installation of a P5 outdoor screen on the client's own premises. King Light LED, assembled in Bangladesh, 1920×1080, brightness 6000cd/m2 or better, IP65, rated life 100,000 hours, one year warranty. Completion 30 days from work order. Excludes electrical cabling and any permission cost. Payment 80 per cent on order, the balance on delivery. Rates exclude VAT, tax and AIT.

5.7 PRODUCTION, PERMISSIONS AND SERVICES

Static media, production and site services.

Bangladesh rental and permission fees move with location, timeframe and the authority involved, which Part 5 of the RFP recognises. The rates below are therefore confirmed against a named location and date at survey. The units, terms and structure are fixed here so that Uber is comparing like with like across the year.

ITEM	UNIT	RATE (BDT)
Static billboard rental	per sq ft per month	On survey, within 24 hrs
Megasign rental	per sq ft per month	On survey, within 24 hrs
Unipole / gantry rental	per site per month	On survey, within 24 hrs

ITEM	UNIT	RATE (BDT)
Wallscape / façade branding	per sq ft per month	On survey, within 24 hrs
Foot-overbridge branding	per site per month	On survey, within 24 hrs
Printing, vinyl / flex / backlit	per sq ft	On survey, within 24 hrs
Fabrication, frame, structure, lightbox	per sq ft	On survey, within 24 hrs
Installation and rigging	per sq ft / per site	On survey, within 24 hrs
Sticker and vinyl branding	per sq ft	On survey, within 24 hrs
Wall painting and murals	per sq ft	On survey, within 24 hrs
Signage and banners	per sq ft	On survey, within 24 hrs
Kiosk, supply and install	per unit	On survey, within 24 hrs
Booth / canopy / gazebo	per unit per day	On survey, within 24 hrs
Brand promoters and activation manpower	per person per day	On survey, within 24 hrs
Government permission and liaison fee	per filing, per authority	On survey, within 24 hrs
Maintenance and replacement	per visit	On survey, within 24 hrs
Removal and site restoration	per site	On survey, within 24 hrs
Logistics and transportation	per trip	On survey, within 24 hrs
Storage of Uber materials	per sq ft per month	On survey, within 24 hrs
Annual account-management / retainer fee	per year	NIL

Government, authority and media-owner charges are quoted at face value and billed at the documented actual, supported by the official receipt, quotation or invoice in every case.

5.8 TRANSPARENCY DECLARATION

Zero markup, in writing.

AD PRO Communications Ltd. undertakes that all government fees, media-owner charges and third-party costs incurred on Uber Bangladesh's behalf will be billed to Uber as pass-through actuals at **zero markup**, each supported by the corresponding quotation, invoice or official receipt.

No handling fee, markup or commission is proposed anywhere in this response. Should any circumstance ever warrant one, AD PRO will state the reason in writing, provide documentation showing the cost break-up, and obtain Uber's prior written agreement before the cost is incurred, as Part 3 of the RFP requires.

On the fifty-eight LED screens AD PRO owns and operates there is no third-party cost to pass through at all. Uber is quoted the operator's rate directly.

5.9 TERMS

Payment, tax and validity.

Currency	BDT. All rates exclusive of VAT and all taxes.
Taxes	VAT and AIT/TDS shown separately on every invoice and charged at the rate prevailing on the invoice date, deducted at source by Uber as required under Bangladesh law.
Payment terms	NET60 accepted. 60 days from submission of a correct invoice against an Uber-issued purchase order, as per standard Uber payment terms.
Purchase orders	Accepted. No work is commenced and no cost is incurred without a valid Uber PO, and every invoice is raised against one.
Rate validity	Media availability and rental rates are re-confirmed every 15 days. Rates quoted here hold for 15 days from submission; thereafter they are re-issued against the same structure.
Contract term	One year, as proposed by Uber. Rates held for the term other than where a government fee or media-owner charge changes, which is evidenced and passed through at actual.
Penalties	Any penalty, fine, forced removal or reinstatement cost arising from AD PRO's negligence or non-compliance is borne by AD PRO.

7 GENERAL CONDITIONS

Uber's conditions, accepted.

CONDITION IN PART 7	AD PRO'S POSITION
No installation or display without Uber's written approval and the required external permissions	Accepted without qualification. Operated as the two-key rule described in 4.8.
Vendor responsible for its employees, agents and subcontractors	Accepted. Crews are on AD PRO's payroll; any subcontractor is engaged only with Uber's prior written approval and remains AD PRO's responsibility.
Compliance with applicable law, safety requirements and site rules	Accepted. Method statements for work at height; compliance with city corporation, RAJUK and authority site rules.
Anti-bribery standards	Accepted. All authority fees are paid at official rates against official receipts. No facilitation payment is made or reimbursed. AD PRO acknowledges the FCPA and anti-bribery representations in Uber's MSA.
Uber may modify scope, reject proposals, negotiate or cancel	Acknowledged.
MSA and SOW on Uber's template	Accepted without redlines. AD PRO confirms Uber's standard Services Agreement and Statement of Work template is acceptable as drafted.
Mutual NDA	Uber's standard MNDA is returned with this submission, unsigned and unamended, with AD PRO's details completed and the authorised signatory named for DocuSign.

A ANNEXURES AND DECLARATION

What is enclosed, and who to ask.

Every annexure below travels with this document as a separate file in one indexed folder, named by its annexure letter, so that a reviewer can open the source behind any figure in Part 5 without asking for it. The rate proposals at F to K are AD PRO's own signed quotations; the figures printed in Part 5 are taken from them unchanged.

Annexure A	Certificate of Incorporation, C-156601/2019, dated 31 October 2019
Annexure B	Trade Licence TRAD/DSCC/312741/2019, Dhaka South City Corporation, FY 2025–26
Annexure C	Memorandum and Articles of Association
Annexure D	AD PRO Communications Ltd. company profile
Annexure E	Uber standard MNDA, completed and unsigned, returned herewith
Annexure F	LED billboard proposal, all Bangladesh, site by site with photographs
Annexure G	Foot over bridge branding proposal, 18 Dhaka sites
Annexure H	Light box branding, metro rail pillars, Shahbagh to Purana Paltan
Annexure I	Proposal for LED sign, Domestic Arrival, Dhaka airport
Annexure J	Quotation for supply and installation of a P5 outdoor LED display
Annexure K	Metro rail coach branding, LED covered van and human LED display quotations

Point of contact for this submission

Commercial and bid	Sales & Marketing desk, +880 1958 503755, mkt.adpro@gmail.com
General and escalation	+880 1763 924619, info@adpro.com.bd
Accounts and invoicing	+880 1958 503760
Correspondence address	House #99 (1st floor), Road #10/2, Block D, Niketon, Gulshan 1, Dhaka 1212
Contracting entity	AD PRO Communications Ltd., registered at 37/2 Purana Paltan (9th floor), Fayanaz Apartment, Dhaka 1000

Declaration. The information in this response is true and correct to the best of our knowledge. AD PRO Communications Ltd. confirms its capability and intention to participate in this RFP, and its capacity to deliver the full scope of work described in Part 2 for a one-year term across the ten cities named in Part 4.

A. H. Al-Maruf Sunny
Managing Director
Ad Pro Communications Ltd.

Date and company seal



AD PRO
COMMUNICATIONS LTD.

OUTDOOR ADVERTISING AGENCY IN BANGLADESH

House #99 (1st floor), Road #10/2, Block D, Niketon, Gulshan 1, Dhaka 1212

Sales & Marketing +880 1958 503755 · mkt.adpro@gmail.com

+880 1763 924619 · info@adpro.com.bd

adpro.com.bd